

**Virginia Courthouse
Addition and Renovation – Construction
Contract # 4914-1
Opening: Monday, October 3, 2011 - 2:00 P.M. CDT**

Name / City State	Bid Deposit		Accenda 4	Non-Collusion	Base Proposal Lump Sum \$	Alt 1 2 nd Floor Courtroom Ventilation +	Alt 2 Fan Coil Replacement +	Alt 3 Painting and Acoustics +	Alt 4 New Lighting +	Alt 5 LED Lighting +	Alt 6 Jail ReRoof +	Alt 7 New Chiller +	Alt 8 Courtroom Interior Finishes +	Alt 9 Terrazzo +	Alt 10 Windows + or -
	Bid Bond	Check													
Max Gray Construction Hibbing, MN	Y		Y	Y	\$ 5,659,000.00	\$ 186,300.00	\$ 47,800.00	\$ 56,700.00	\$ 66,800.00	\$ 89,900.00	\$ 53,500.00	\$ 97,400.00	\$ 9,700.00	\$ 26,900.00	\$ (71,000.00)
Shaw-Lindquist St. Paul, MN	Y		Y	Y	\$ 6,140,000.00	\$ 28,500.00	\$ 71,500.00	\$ 70,500.00	\$ 71,000.00	\$ 96,500.00	\$ 75,600.00	\$ 97,600.00	\$ 41,200.00	\$ 27,100.00	\$ 0
Miron Construction Neenah, WI	Y		Y	Y	\$ 5,928,000.00	\$ 226,344.00	\$ 75,350.00	\$ 61,662.00	\$ 68,266.00	\$ 97,370.00	\$ 61,780.00	\$ 103,123.00	\$ 20,775.00	\$ 27,000.00	\$ 0
Johnson-Wilson Constructors Duluth, MN	Y		Y	Y	\$ 5,658,000.00	\$ 226,500.00	\$ 79,000.00	\$ 57,000.00	\$ 68,000.00	\$ 97,000.00	\$ 53,000.00	\$ 99,000.00	\$ 19,000.00	\$ 27,000.00	\$ 0
Sheehy Construction St. Paul, MN	Y		Y	Y	\$ 5,870,300.00	\$ 180,900.00	\$ 68,500.00	\$ 59,600.00	\$ 72,800.00	\$ 93,000.00	\$ 55,000.00	\$ 94,700.00	\$ 18,000.00	\$ 26,900.00	\$ (44,600.00)
Merrimac Construction East Bethel, MN	Y		Y	Y	\$ 5,648,476.00	\$ 218,579.00	\$ 75,846.00	\$ 52,903.00	\$ 68,691.00	\$ 98,007.00	\$ 52,786.00	\$ 100,073.00	\$ 15,640.00	\$ 23,772.00	\$ (180,000.00)

Bids Opened By: /s/ Donna Viskoe

In Presence Of: /s/ Pamela Waldriff